

INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH MOHALI

(Established by Ministry of Human Resource Development, Govt. of India) IISER Mohali, Sector-81, Knowledge City, SAS Nagar-140306

Executive Engineer cum Estate Officer

IISER/18-19/EE-EO/ Date: 09.04.2018

To

Sub: Supply of good earth at IISER Mohali, Sector-81, SAS Nagar, Mohali- reg.

Dear Sir,

On the behalf of Director, IISER Mohali, I am sending you a copy of RFQ along with the terms and conditions for the subject cited work. You are requested to submit your RFQ with the most competitive offer latest by 3:00 PM on 18.04.2018 In case of any clarifications please contact this office on any working day from 9:00 AM to 5:30 PM.

Executive Engineer

Telefax No.: 0172-2240110

GENERAL CONDITIONS OF THE RFQ

- 1. The rates shall be quoted in the enclosed schedule of quantities and duly signed by the contractor.
- 2. Rates to be inclusive of GST, etc.
- 3. The bids will be submitted in Two Envelop system [(Envelop-I EMD, proof of having supplied Good Earth valuing Rs.80,000/-) & (Envelope-II, Price Bid)].
- 4. 20% of the quantity shall be deducted for void while making payments.
- 5. May have valid PAN number.
- 6. May have executed one order of good earth supply work amounting to Rs.80,000/-.
- 7. Rates to remain firm during the duration of work as well as for the extended period, if any. No escalation in rates will be allowed in any circumstances.
- 8. The contractor shall comply with all statutory requirements in respect of said work.
- 9. The work shall be for the period of four weeks to be reckoned from the day of issue of award letter.
- 10. All work to be carried out as per specifications stipulated in DNIT.
- 11. Work to be executed in accordance with CPWD general conditions of contract and all payments/guarantee/security/and other conditions as deemed necessary shall be governed in accordance with it.
- 12. EMD amounting to Rs.3,000/- in favour of Registrar IISER, Mohali payable at Chandigarh.
- 13. Penalty of 0.5% per week shall be imposed for delay in work.