
                                             

 

 
      

 

 

Executive Engineer cum Estate Officer                Telefax No. : 0172-2240110 

                                       

                

IISER/20-21/EE-EO/RFQ -18                                                                                              Date: 19.01.2021 

 

 

 

 

Sub: Treatment of basement at IISER Mohali, Sector- 81, SAS Nagar, Mohali- reg. 

 

 

Dear Sir, 

 

 Sealed quotations for the subject cited work are invited, on the behalf of Director, IISER 

Mohali. The quotations along with EMD are to be submitted latest by 3:00 PM on 27.01.2021. You are 

requested to submit your quotation with the most competitive offer (In two bids i.e. Technical & 

Commercial). In case of any clarifications please contact this office on any working day from 9:00 AM 

to 5:30 PM. 

 

          -sd- 

Executive Engineer 

 

CC: 

Notice Board 

 

 

                  

 

 

 

 

 

 

 

 

भारतीय विऻान शिऺा एिॊ अनुसॊधान सॊस्थान मोहाऱी 
        (मानि सॊसाधन विका मॊत्राऱय का एक स्िायत सॊस्थान, भारत सरकार के अधीन) 

  सैक्टर—81, नाॉऱेज शसटी, ऩो.ओ. मनौऱी, एस.ए.एस. नगर, मोहाऱी] ऩॊजाब-140306 
 

INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH MOHALI 
(Estd. By Ministry of Human Resource Development, Govt. of India) 

Sector – 81, Knowledge City, P.O. Manauli, S.A.S. Nagar, Mohali,  Punjab -140306 



 GENERAL CONDITIONS OF THE RFQ 
 

 

 

1. Quotations must be submitted in two bid system i.e, Technical & Commercial, otherwise, their bid 

will be rejected  

 

2. The rates shall be quoted in the enclosed schedule of quantities and duly signed by the contractor. 

 

3. Rates to be inclusive of GST, etc. 

 

4. Agency must have executed at least one similar work (Treatment of basement ) valuing 80% 

(57,200/-) directly in any Govt/ Autonomous/PSU department /  organization. 

 

5. Valid PAN/GST number. 

 

6. The contractor will have to give guaranty equivalent to 5% of value of work executed for a period 

of three years from date of completion. 

 

7. Rates to remain firm during the duration of work as well as for the extended period, if any. No   

      escalation in rates will be allowed in any circumstances. 

 

8. The contractor shall comply with all statutory requirements in respect of said work. 

 

9. The quantity can be increase or decrease. 

 

10. The work shall be for the period of six weeks. 

 

11. The agency must undertake the work by taking all precaution for social distancing for COVID 19 

protection. 

 

12. Penalty of 0.5% per week shall be imposed for delay in work. 

 

13. EMD amounting to Rs.1,500/- in favour of Registrar IISER, Mohali payable at Mohali. 

 

 

 

 

 

 

          -sd- 

Executive Engineer 

 

 

 

 

 

 

 

 


