
                                        

 

 
      

 

 

Executive Engineer cum Estate Officer                Telefax No. : 0172-2240110 

 

 

email: iwd@iisermohali.ac.in               
                

 

IISER/20-21/EE-EO/RFQ-08                                                                                              Date:  27.10.2020 

 

        

     SHORT TERM RFQ 
 

 

 

Sub: P/f of Notice Boards in Residences at IISER Mohali, Sector- 81, SAS Nagar, Mohali- reg. 

 

 

Dear Sir, 

 

 

 You are requested to give your sealed competitive rates by 1500 hrs on 02.11.2020 as per the 

below items: 

 

 

 

Sr. 

No. 

Description of Item Qty Unit Rate Amount 

 

1. 

Providing and fixing Name Board of size 

2’ x 3’ comprising 10mm white board and  

name written with computerized sticker 

(Auto-fit by computer, minimum size 

20mm) all complete as per direction of 

Engineer in charge. 

08 Nos   

  

Total 

 

    

 

 

 

 

Contractor Signature 

 

भारतीय विऻान शिऺा एिॊ अनुसॊधान सॊस्थान मोहाऱी 
        (मानि सॊसाधन विका मॊत्राऱय का एक स्िायत सॊस्थान, भारत सरकार के अधीन) 

  सैक्टर—81, नाॉऱेज शसटी, ऩो.ओ. मनौऱी, एस.ए.एस. नगर, मोहाऱी] ऩॊजाब-140306 
 

INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH MOHALI 
(Estd. By Ministry of Human Resource Development, Govt. of India) 

Sector – 81, Knowledge City, P.O. Manauli, S.A.S. Nagar, Mohali,  Punjab -140306 



 

 

 

 GENERAL CONDITIONS OF THE RFQ 
 

 

 

1.  The rates shall be quoted in the enclosed schedule of quantities and duly signed by the contractor. 

 

2.   Rates to be inclusive of GST, etc. 

 

3.   Rates to remain firm during the duration of work as well as for the extended period, if any. No   

      escalation in rates will be allowed in any circumstances. 

 

4.   The contractor shall comply with all statutory requirements in respect of said work. 

 

5.   The quantity can be increase or decrease. 

 

6.  The work shall be for the period of four weeks to be reckoned from the day of issue of award letter. 

 

7.   The agency must undertake the work by taking all precaution for social distancing. 

 

8.   Penalty of 0.5% per week shall be imposed for delay in work. 

 

 

 

 

                                                                                                                                                  Sd/- 

                                                                                                                                      Executive Engineer 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


