
                                      

 

 
      

 

Executive Engineer cum Estate Officer                Telefax No. : 0172-2240110 

 

email: iwd@iisermohali.ac.in               
                

IISER/20-21/EE-EO/RFQ-25                                                                                              Date:  03.03.2021 

        

     SHORT TERM RFQ 
 

Sub: P/f of electrical control box for package AC units in LHC at IISER Mohali, Sector- 81, SAS 

Nagar, Mohali- reg. 

 

Dear Sir, 

 

 You are requested to give your sealed competitive rates by 1500 hrs on 10.03.2021 as per the 

enclosed BOQ. 

BOQ 

S.No. Description of item Qty Unit Rate Amount 

1 

P/f 3 phase electrical control box made of 1.6-

2mm thick MS sheet with power coating, single 

door with lock, box dimensions 9" x 9", 7.5" 

deep, consisting of one indicator light & toggle 

switch on door, 4 pole, 25A contactor of make 

L&T / ABB / Siemens / Schneider, including all 

internal wiring, connections, interconnections, 

testing & commissioning, etc. 

8 Nos     

  Total         

 

 

 

 

 

Contractor Signature with Stamp 

 

 

NOTICE BOARD 

भारतीय विऻान शिऺा एिॊ अनुसॊधान सॊस्थान मोहाऱी 
        (मानि सॊसाधन विका मॊत्राऱय का एक स्िायत सॊस्थान, भारत सरकार के अधीन) 

  सैक्टर—81, नाॉऱेज शसटी, ऩो.ओ. मनौऱी, एस.ए.एस. नगर, मोहाऱी] ऩॊजाब-140306 
 

INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH MOHALI 
(Estd. By Ministry of Human Resource Development, Govt. of India) 

Sector – 81, Knowledge City, P.O. Manauli, S.A.S. Nagar, Mohali,  Punjab -140306 



 

 

 

 

 GENERAL CONDITIONS OF THE RFQ 
 

 

 

1.  The rates shall be quoted in the enclosed schedule of quantities and duly signed by the contractor. 

 

2.   Rates to be inclusive of GST, etc. 

 

4.   Rates to remain firm during the duration of work as well as for the extended period, if any. No   

      escalation in rates will be allowed in any circumstances. 

 

5.   The contractor shall comply with all statutory requirements in respect of said work. 

 

6.   The quantity can be increase or decrease. 

 

7.  The work shall be for the period of two weeks to be reckoned from the day of issue of award letter. 

 

8.   The agency must undertake the work by taking all precaution for social distancing. 

 

9.   Penalty of 0.5% per week shall be imposed for delay in work. 

 

10. EMD amounting to Rs.500/- in favour of Registrar IISER, Mohali payable at Mohali. 

 

 

 

 

 

 

 

 

 

 

 

                                                                                                                                                  Sd/- 

                                                                                                                                      Executive Engineer 

 

 

 

 

 

 

 

 

 

 

 


