
                                                                  

 

 
      

 

 

Executive Engineer cum Estate Officer                Telefax No. : 0172-2240110 

      

 

                

IISER/21-22/EE-EO/RFQ-09                                                                                           Date: 01.06.2021 

 

 

 

 

 

 

Sub: Water connection in the balcony of MI-Block at IISER Mohali, Sector- 81, SAS Nagar, Mohali- 

reg. 

 

 

Dear Sir, 

 

 Sealed quotations for the subject cited work are invited, on the behalf of Director, IISER Mohali. 

The quotations along with EMD are to be submitted latest by 3:00 PM on 09.06.2021. In case of any 

clarifications please contact this office on any working day from 9:00 AM to 5:30 PM. 

                  

 

       

 

Notice Board: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

भारतीय विऻान शिऺा एिॊ अनुसॊधान सॊस्थान मोहाऱी 
        (मानि सॊसाधन विका मॊत्राऱय का एक स्िायत सॊस्थान, भारत सरकार के अधीन) 

  सैक्टर—81, नाॉऱेज शसटी, ऩो.ओ. मनौऱी, एस.ए.एस. नगर, मोहाऱी] ऩॊजाब-140306 
 

INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH MOHALI 
(Estd. By Ministry of Human Resource Development, Govt. of India) 

Sector – 81, Knowledge City, P.O. Manauli, S.A.S. Nagar, Mohali,  Punjab -140306 



 

 

 

 GENERAL CONDITIONS OF THE RFQ 
 

 

 

1.  The rates shall be quoted in the enclosed schedule of quantities and duly signed by the contractor. 

 

2.   Rates to be inclusive of GST, etc. 

 

3.   Rates to remain firm during the duration of work as well as for the extended period, if any. No   

      escalation in rates will be allowed in any circumstances. 

 

4.   The contractor shall comply with all statutory requirements in respect of said work. 

 

5.   The quantity can be increase or decrease. 

 

6.  The work shall be for the period of three weeks per month to be reckoned from the day of issue of 

award letter. 

 

7.  EMD amounting to Rs. 2,100/- in favour of Registrar IISER, Mohali payable at Mohali or MSME 

certificate has to be relevant to the work. 

 

 

8.   The agency must undertake the work by taking all precaution for social distancing for COVID 19   

       protection. 

 

9.   Penalty of 0.5% per week shall be imposed for delay in work. 

 

 

 

 

 

          -sd- 

Executive Engineer 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


